Office of the Project Director Community-based Forest Management and Livelihoods Improvement in Meghalaya Shalom Building, 2nd Floor, Lower Lachumiere, Shillong-793001



through Forest Enhancement





Meghalaya Basin Development Authority

Innan International Cooperation Agency

Date: 11-03-2024

V +91 364 3510190 ⊕ www.mbda.gov.in



meglife mbdafa email com bea mbdafa email com

Ref No.: MBDA/JICA/2024/344/1584

Contract Title: "REQUEST FOR FIXING RATES FOR SUPPLY OF SEEDLINGS/SAPLINGS FOR

PLANTATIONS IN MegLIFE PROJECT VILLAGES"

Bid Reference No: MBDA/JICA/47/2021/1322

Issued Date: 27th October, 2023

Submission Date: 10th November, 2023

Note: Cancellation of the Activity for "REQUEST FOR FIXING RATES FOR SUPPLY OF SEEDLINGS/SAPLINGS FOR PLANTATIONS IN MegLIFE PROJECT VILLAGES"

It is to inform all the bidders that MegLIFE unfortunately has to cancel this Bid owing to "The logistical challenges posed by the distance of the L1 bidders from our project areas raise concerns regarding the quality and viability of the seedlings. Prolonged transportation periods increase the risk of transportation shock and compromise the overall success of the plantation project"

MegLIFE extends its appreciation to all the participants for the above-mentioned bid; and look forward to their participation with MegLIFE.

> hri Gunanka DB, IFS Additional Project Director, MegLIFE Meghalaya Basin Development Authority