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Addendum#1l

RFQ for “Manufacturing of Signboards for VPICs of MegLIFE Project”

RFQ Ref No: MBDA/JICA/Printing/2022/1235
Issued on: 8™ September, 2023

Sl. | Clause No/Ref No Original Clause Amended clause
No.
1 | RFQ The deadline for receipt of your | The deadline for receipt of your sealed
SI.No -6 sealed bid is 1600 Hrs. (IST) on 21° | bid is 1600 Hrs. (IST) on 30t

September, 2023. Quotation will be | September, 2023. Quotation will be
opened at 1630 Hrs. on 21% | opened at 1630 Hrs. on 30" September
September 2023 Quotation received | 2023 Quotation received after the
after the deadline will be summarily | deadline will be summarily rejected.

rejected.

Sd/-

Shri. Gunanka DB, IFS
Additional Project Director, MegLIFE
Meghalaya Basin Development Authority



