



GOVERNMENT OF MEGHALAYA  
OFFICE OF THE DEPUTY COMMISSIONER  
BASIN DEVELOPMENT UNIT (MBDA/MBMA)  
NONGPOH, RI-BHOI DISTRICT



Email: [bdu\\_ribhoi@yahoo.in](mailto:bdu_ribhoi@yahoo.in)

DPMU/RB/MBMA/PROC/G-118B/2024/34<sup>C</sup>

Dated: 3<sup>rd</sup> May, 2024

Procurement Title: "Procurement of 5 nos. of Water Lifting Device for Ri-Bhoi under MLAMP"

RFQ Reference Number: No. DPMU/RB/MBMA/PROC/G-118B/2023-24/3

Issued Date: 5<sup>th</sup> February, 2024

**Note:** Cancellation of the Activity for "Procurement of 5 nos. of Water Lifting Device for Ri-Bhoi under MLAMP"

The RFP for "Procurement of 5 nos. of Water Lifting Device for Ri-Bhoi under MLAMP" was issued on the 5<sup>th</sup> February, 2024 via Newspaper and the District website. In total 4 responses were received in hard copy before the submission deadline.

The names of the four firms are listed hereunder:

Sl. No	Name of the Firms
1	Shree Hari Industries
2	M/s B. S. Enterprise
3	MSC Pathaw Enterprise.
4	RCP Enterprise

1. The Financial Proposals of the technically qualified firms were opened and after evaluation M/S B. S. Enterprise was the lowest bidder with a contract price of **INR 6,60,450/-** inclusive of taxes. However, their cost has exceeded beyond the estimated budget for the assignment
2. In conclusion the Project Authorities have decided to cancel the bidding process due to huge variations in estimated budget and prices offered by the firms.
3. MBMA extends its appreciation to all the participants for the above mentioned bidding; and look forward to their participation for other similar procurement activities for Consultancy Services under MLAMP Project.

Approved by:

Shri. A. Upadhyaya, IAS  
DC & Chairman, DPMU,  
MBMA, Ri Bhoi District, Nongpoh