
 

 

Corrigendum No.2 

RFB Title: Procurement of Equipment and Furniture for 7 Prime Hubs under MLAMP 

RFB Reference No.: MBMA/MLAMP/ISC&ED/127/G-178/2025/72 

Date of Issue of Bidding Document: 3rd July 2025 

Date of Virtual Pre-Bid Meeting: 11:00 AM (IST) 10th July 2025. 

 

With reference to the above RFB, following are the amendments/changes to the clauses. Intending 

bidders are requested to take the note of the following amendments/changes accordingly. 

ITB 

clause 

Original clause in 

RFB 

Revised Clause as 

per Corrigendum 

No. 1 

Revised clause as per 

Corrigendum No. 2 

ITB 

clause 

11.1 

Page 

no. 33 

The purchaser shall 

respond to all requests 

for clarifications by:  

5:00 PM (IST), July 

15, 2025  

The purchaser shall 

respond to all 

requests for 

clarifications by:  

5:00 PM (IST), July 

28, 2025. 

The purchaser shall respond to 

all requests for clarifications 

by:  5:00 PM (IST), August 4, 

2025. 

ITB 

clause 

24.1 

Deadline for submission of bids is 1600 Hrs. 

(Local Time) on August 4, 2025. 

Deadline for submission of 

bids is 1600 Hrs. (Local Time) 

on August 18, 2025. 

ITB 

clause 

27.1 

The opening of bids shall take place 1630 Hrs. 

On August 4, 2025 at: 

Meghalaya Basin Management Agency, O/o 

Meghalaya Basin 

Development Authority, C/o Meghalaya State 

Housing Financing &amp; 

Cooperative Society, Upper Nongrim Hills 

Shillong, India – 793003 

The opening of bids shall take 

place 1630 Hrs. On August 18, 

2025 at: 

Meghalaya Basin Management 

Agency, O/o Meghalaya Basin 

Development Authority, C/o 

Meghalaya State Housing 

Financing &amp; Cooperative 

Society, 

Upper Nongrim Hills Shillong, 

India 

– 793003 

 
 
 

                                                                         Sd/- 

                                                                                                                                           

                                                                                                                                   Deputy Project Director, MLAMP 

        Meghalaya Basin Management Agency 


