

NOTICE FOR AWARD OF CONTRACT

CONTRACT TITLE: Procurement Water Lifting Device for VEC (Phase II) under MLAMP

RFQ No –MBMA/MLAMP/INRM/95/G-163/2024/60

Project: Meghalaya Livelihoods and Access to Markets Programme (Megha-LAMP)

A) Scope of Contract: Work Order for Lot#1, Lot#2, Lot#28, Lot#30, Lot#31 and Lot#39

Supply Reference Number: MBMA/MLAMP/INRM/95/G-163/2024/106
Procurement Method: RFQ/Shopping Procedures
Supply Order Date: 30 th September 2024
Awarded Firm/Individual: Aarshiya Enterprise
Price: INR 2,73,879/- (Two Lakh Seventy-Three Thousand Eight Hundred Seventy Nine Only) inclusive of 18% GST and insulated Copper wires & PVC pipes.

B) Scope of Contract: Work Order for Lot#3, Lot#11, Lot#14, Lot#15, Lot#16, Lot#17, Lot#18, Lot#20, Lot#21, Lot#22, Lot#23, Lot#24, Lot#25, Lot#26, Lot#32, Lot#33, Lot#34, Lot#35, Lot#36 and Lot#37.

Supply Reference Number: MBMA/MLAMP/INRM/95/G-163/2024/107
Procurement Method: RFQ/Shopping Procedures
Supply Order Date: 30 th September 2024
Awarded Firm/Individual: Shree Hari Industries
Price: INR 10,82,532/- (Ten Lakh Eighty-Two Thousand Five Hundred Thirty-Two Only) inclusive of 18% GST and insulated Copper wires & PVC pipes.

C) Scope of Contract: Work Order for Lot#38

Supply Reference Number: MBMA/MLAMP/INRM/95/G-163/2024/108
Procurement Method: RFQ/Shopping Procedures
Supply Order Date: 30 th September 2024
Awarded Firm/Individual: Assbam Enterprises
Price: INR 88,258/- (Eighty-Eight Thousand Two Hundred Fifty-Eight Only) inclusive of 18% GST and insulated Copper wires & PVC pipes

D) Scope of Contract: Work Order for Lot#27 & Lot#29.

Supply Reference Number: MBMA/MLAMP/INRM/95/G-163/2024/109
Procurement Method: RFQ/Shopping Procedures
Supply Order Date: 30 th September 2024
Awarded Firm/Individual: Hills Agency
Price: INR 67,844/- (Sixty-Seven Thousand Eight Hundred Forty-Four Only) inclusive of 18% GST insulated Copper wires & PVC pipes.

Approved by:

Shri. Augustus S. Suting,
Deputy Project Director, M-LAMP
Meghalaya Basin Management Agency

